



**SPECIAL BIDS AND AWARDS COMMITTEE FOR THE INTEGRATED GOVERNMENT
PHILIPPINES PROJECT (BAC4IGOV)**

Supplemental Bid Bulletin No. 1

**DESIGN, SUPPLY, DELIVERY, INSTALLATION, SPLICING, TESTING,
COMMISSIONING, OPERATION AND MAINTENANCE OF BRAND NEW FIBER
OPTIC CABLE NETWORK IN MARAWI**

Bid Reference No. BAC4IGOV-2017-06-008

Please be advised of the changes in the schedule of the Submission and Opening of Bids for this project:

ACTIVITY	PREVIOUS SCHEDULE	REVISED SCHEDULE
Submission of Bids	4 July 2017 9 AM	18 July 2017 12 Noon
Opening of Bids	4 July 2017 11:30 AM	18 July 2017 2:30 PM

All terms, conditions and instructions to bidders specified in the Bidding Documents inconsistent with this Bid Bulletin are hereby superseded and modified accordingly.

Attached in this Supplemental Bid Bulletin is the route plan for Marawi.

For information and guidance of all concerned.


Issued this 20th day of June 2017.

(Original Signed)

ALLAN S. CABANLONG
Chairperson, BAC4IGOV



REPUBLIC OF THE PHILIPPINES
 DEPARTMENT OF INFORMATION AND
 COMMUNICATIONS TECHNOLOGY



LEGEND:

- Non-PoP Agency
- Splicing Point

Supplemental Bid Bulletin No. 1

Design, Supply, Delivery, Installation, Splicing, Testing, Commissioning, Operation and Maintenance of
 Brand New Fiber Optic Cable Network in Marawi
 Bid Reference No. BAC4IGOV-2017-06-008